‘ carounLo PROJECT SUMMARY
enaiheers
ESTIMATE CLASS: 3
PROJECT: STEVENS CREEK BASIN TRUNK SEWER
JOB#: 6903A.10 DATE :
LOCATION:  LINCOLN, NEBRASKA BY :
ELEMENT : PHASE I (Jct. MH-1: JSE-6) REVIEWED:
1 REACH #1 $295,460
[ 2 REACH #2 | $125,610
3 REACH #3 $283,706
| 4 REACH #4 $666,574
5 REACH #5 $1,045,730
| 6 REACH #6 $620,498
7 REACH #7 $780,209 |
|
8 REACH #8 $927,141
9 REACH #9 $711,012 |
- 10 REACH #10 $215,122 |
TOTAL DIRECT COST $5,671,063 |
CONTINGENCY 15.00% $850,659
SUBTOTAL $6,521,722
GENERAL CONDITIONS 8.00% $521,738
[ SUBTOTAL | $7,043,460
ESCALATION 5.00% $352,173
TOTAL ESTIMATED CONSTRUCTION COST ' $7,395,633
SALES TAX 0.00% $0
i TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX ' $7,395,633
ENGINEERING 10.00% $739,563
RESERVE FOR CHANGE ORDERS 0.00% $0 |
TOTAL ESTIMATED PROJECT COST $8,135,197
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‘ carouwLo PROJECT SUMMARY
enecgiIrneers
ESTIMATE CLASS: 3
PROJECT: STEVENS CREEK BASIN TRUNK SEWER
JOB#: 6903A.10 DATE :
LOCATION: LINCOLN, NEBRASKA BY :
ELEMENT :  PHASE Il (JSE-6:JSE-1) REVIEWED:
11 REACH #11 _ $470,587
|
12 REACH #12 $496,008
|
13 REACH #13 $497,799
12 REACH #14 $521,032 |
i 15 REACH #15 $478,562
16 REACH #16 $708,534
17 REACRH #17 $436,549
’_____._.._____I
18 REACH #18 $595,677
TOTAL DIRECT COST $4,204,747 |
CONTINGENCY 15.00% $630,712
SUBTOTAL $4,835 459
GENERAL CONDITIONS 8.00% $386,837
SUBTOTAL $5,222,296 |
ESCALATION TO MID-POINT 5.00% $261,115
TOTAL ESTIMATED CONSTRUCTION COST $5,483,411
SALES TAX 0.00% $0
B TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX $5,483,411
ENGINEERING 10.00% $548,341
- | RESERVE FOR CHANGE ORDERS 0.00% | $0
TOTAL ESTIMATED PROJECT COST $6,031,752




‘ carowLLro PROJECT SUMMARY
encgineers
ESTIMATE CLASS:
PROJECT: STEVENS CREEK BASIN TRUNK SEWER
JOB #: 6903A.10 DATE :
LOCATION:  LINCOLN, NEBRASKA BY :
ELEMENT :  PHASE Il (JSE-1:JSE-2) REVIEWED:
19 REACH #19
20 REACH #20
]
21 REACH #21

r $124,084

$719,427
$741,988
]

RESERVE FOR CHANGE ORDERS 0.00%
TOTAL ESTIMATED PROJECT COST

$9,892,267

| 22 REACH #22 $739,328
1
23 REACH #23 $747,336
24 REACH #24 $600,199
| 25 REACH #25 $604,211
26 REACH #26 $332,069
27 REACH #27 $332,613
28 REACH #28 $336,781
29 REACH #29 4 $337,513
30 REACH #30 $337,513
| 31 REACH #31 $942,858
I
TOTAL DIRECT COST $6,895,920
CONTINGENCY 15.00% $1,034,388 |
SUBTOTAL $7,930,309
| GENERAL CONDITIONS 8.00% $634,425
SUBTOTAL $8,564,733
ESCALATION TO MID-POINT 5.00% $428,237
TOTAL ESTIMATED CONSTRUCTION COST $8,992,970
SALES TAX . 0.00% $0
TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX $8,992,970
ENGINEERING 10.00% $899,297
R —— ——_—_————L_Lo_—l




TOTAL ESTIMATED PROJECT COST

‘ CcCarouLLo PROJECT SUMMARY
encGgineers
ESTIMATE CLASS: 3
PROJECT: STEVENS CREEK BASIN TRUNK SEWER
JOB#: 6903A.10 DATE :
LOCATION:  LINCOLN, NEBRASKA BY :
ELEMENT :  PHASE IV (JSE-2: JS-A) REVIEWED:
9% REACH #4-1 $121,135
| 97 | REACH #4-2 $240,153 |
|
98 REACH #3 $133,790
S
99 REACH #4 $155,780
— 5 REACH #5 $124,543
6 REACH#6 &3 i $228,329
N
7 REACH#7 & ¥ $99,472
T
8 REACH #8 $115,649
9 REACH #9 $125,091
]
10 REACH #10 $117,367
— TOTAL DIRECT COST $1,461,310
CONTINGENCY 15.00% $219,197
i SUBTOTAL $1,680,507
| GENERAL CONDITIONS 8.00% $134,441
| SUBTOTAL | $1814947
ESCALATION 5.00% $90,747
i TOTAL ESTIMATED CONSTRUCTION COST $1,905,695
SALES TAX 000% | $0
TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX $1,905,695
ENGINEERING 10.00% $190,569
RESERVE FOR CHANGE ORDERS 0.00% $0 |

$2,096,264




(‘ carouLLo PROJECT SUMMARY

encglilhneers

ESTIMATE CLASS: 3
PROJECT: STEVENS CREEK BASIN TRUNK SEWER
JOB#: 6903A.10 DATE :
LOCATION: LINCOLN, NEBRASKA BY:
ELEMENT: PHASEV (JSE-2:JSE-3A) REVIEWED:

32 REACH #32 $146,081
I
33 REACH #33 $492,110
34 REACH #34 $178,444
35 REACH #35 ] $315,065
|
36 REACH #36 $313,195
37 REACH #37 $254,009
87 | | $254,229 |
38 REACH #38 $177,584
39 REACH #39 $466,496
|
40 REACH #40 $462,356
2 REACH #41 $542,030
42 REACH#42 & 2 %] il $389,926
43 REACH #43 $207,276
44 REACH #44 $322,723
.
45 REACH #45 $337.,432
___ﬁT 2
46 REACH #46 $648,088
Lv—————l-.g
47 REACH #47 $391,332
48 REACH #48 ‘ $386,363
49 REACH #49 $613,527
50 REACH #50 $338,021
TOTAL DIRECT COST $7,003178
CONTINGENCY 15.00% $1,050,477
SUBTOTAL $8,053,654
GENERAL CONDITIONS 8.00% $644,202
SUBTOTAL $8,697,047
ESCALATION TO MID-POINT 5.00% $434,897
TOTAL ESTIMATED CONSTRUCTION COST $9,132.844 |
SALES TAX 0.00% $0_ |
| TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX $9,132,844
ENGINEERING 10.00% $913.284
RESERVE FOR CHANGE ORDERS 0.00% $0
| TOTAL ESTIMATED PROJECT COST $10,046,128 |
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‘ CarouvLLo PROJECT SUMMARY
encitneers
' ESTIMATE CLASS: 3
PROJECT : STEVENS CREEK BASIN TRUNK SEWER
JOB#: 6903A.10 DATE :
LOCATION:  LINCOLN, NEBRASKA BY :
ELEMENT : PHASE VI (JSE-3A:JSE-4) REVIEWED:
51 REACH #51 $366,947
.
52 REACH #52 $366,970
53 REACH #53 $360,492
54 REACH #54 $476,648
55 REACH #55 $248,710
56 "REACH #56 $263,771
L_k —
57 REACH #57 $275,228 |
B TOTAL DIRECT COST $2,358,766
CONTINGENCY 15.00% $353,815
SUBTOTAL $2,712,580
GENERAL CONDITIONS 8.00% $217,006
SUBTOTAL $2,929,587
ESCALATION TO MID-POINT 5.00% $146,479
TOTAL ESTIMATED CONSTRUCTION COST $3,076,066
SALES TAX 0.00% ] $0
TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX $3,076,066
ENGINEERING 10.00% $307,607
RESERVE FOR CHANGE ORDERS 0.00% $0
TOTAL ESTIMATED PROJECT COST $3,383,673




‘ carouwvvLo PROJECT SUMMARY
encglilneers
ESTIMATE CLASS: 3
PROJECT: STEVENS CREEK BASIN TRUNK SEWER
JOB#: 6903A.10 DATE :
LOCATION: LINCOLN, NEBRASKA BY :
ELEMENT : PHASE Vil (JSE-4:JSE-5G) REVIEWED:
58 REACH #58 $320,063
59 REACH #59 $230,848
, 60 REACH #60 $233,835
61 REACH #61 $538,088
62 REACH #62 $317,615
| 63 REACH #63 $322,813
|
64 | REACH #64 $463,033
]
] TOTAL DIRECT COST $2,426,294
CONTINGENCY 15.00% $363,044
SUBTOTAL '$2,790,238
GENERAL CONDITIONS 8.00% $223219 |
B SUBTOTAL $3,013,457
ESCALATION TO MID-POINT ~ 5.00% $150,673
TOTAL ESTIMATED CONSTRUCTION COST $3,164,130
| SALES TAX 0.00% $0
TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX '$3,164,130
ENGINEERING 10.00% $316,413
RESERVE FOR CHANGE ORDERS 0.00% $0 |
B TOTAL ESTIMATED PROJECT COST $3,480,543
|
J!g




« caroulwLo PROJECT SUMMARY

encgtitheers

ESTIMATE CLASS: 3
PROJECT: STEVENS CREEK BASIN TRUNK SEWER '
JOB#: 6903A.10 DATE :
LOCATION : LINCOLN, NEBRASKA BY :
ELEMENT: PHASE Vill (JSE-5G:JSE-5D) REVIEWED:
65 REACH #65 $275,508
66 REACH #66 $291,374 |
| 67 REACH #67 $181,922
69 REACH #69 $312,201
|
70 REACH #70 $251,600
71 REACH #71 $327,923
|
72 REACH #72 $411,157
73 REACH #73 $523,569
74 REACH #74 $416,913
75 REACH #75 $319,153
76 REACH #76 $208,400 |
77 REACH #77 $341,106
78 REACH #78 $373,006
79 REACH #79 $203,918
80 REACH #80 $189,631
81 REACH #81 $95,083
82 REACH #82 ] $117,849
TOTAL DIRECT COST $4,840,314
B CONTINGENCY 15.00% $726,047
SUBTOTAL $5,566,361
GENERAL CONDITIONS 8.00% $445,309
[ SUBTOTAL $6,011,670
ESCALATION TO MID-POINT 5.00% $300,584
TOTAL ESTIMATED CONSTRUCTION COST $6,312,254
SALES TAX 0.00% $0
TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX $6,312,254
ENGINEERING 10.00% $631,225
RESERVE FOR CHANGE ORDERS 0.00% $0
1 TOTAL ESTIMATED PROJECT COST $6,943,479
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‘ carouwLLo PROJECT SUMMARY
enoGcgGiIneers
ESTIMATE CLASS: 3
PROJECT: STEVENS CREEK BASIN TRUNK SEWER
JOB #: 6903A.10 DATE :
LOCATION :  LINCOLN, NEBRASKA BY :
ELEMENT :  PHASE IX (JSE-5D:JSE-5A) REVIEWED:
83 REACH #83 $244,941
84 REACH #84 $140,768
85 REACH #85 $145,258
' 86 REACH #86 $282,037
I
87 REACH #87 $99,196
88 REACH #88 E $99,741
89 REACH #89 $112,655
E
90 REACH #90 E $139,223
B = 3 B
| 91 REACH #91 $142,048
92 REACH #92 $117,362
93 REACH #93 $207,913
94 REACH #94 $116,335
95 REACH #95 $109,309
— |
I
TOTAL DIRECT COST $1,956,786
[ | CONTINGENCY 15.00% $293,518
SUBTOTAL $2,250,304 |
GENERAL CONDITIONS 8.00% $180,024
SUBTOTAL $2,430,328
ESCALATION TO MID-POINT 5.00% $121,516
TOTAL ESTIMATED CONSTRUCTION COST $2,551,845
SALES TAX 0.00% I $0
TOTAL ESTIMATED CONSTRUCTION COST W/ SALES TAX $2,551,845
ENGINEERING 10.00% $255,184
RESERVE FOR CHANGE ORDERS 0.00% $0_ |
TOTAL ESTIMATED PROJECT COST $2,807,029
]




